7/2/99

| | PROJECT REFERENCE NO. SHEET NO.
NOTE: SEE SHEETS S-1 THRU $S-43 FOR STRUCTURE PLANS B-3445 5
I. NCDOT HAS AGREED TO THE SPECIAL COMMITMENT THAT NO INWATER WORK WILL BE CONDUCTED BETWEEN MARCH 3! AND
SEPTEMBER 30 IN ORDER TO AVOID NEGATIVE IMPACTS TO SPAWNING POPULATIONS OF FISH SPECIES AT THIS PROJECT SITE. \ RW_SHEET NO.
) 2. SEE SHEET 2MNFOR ROCK PLATING DETAIL.
3. SEE SHEET 2B FOR UNDERCUT LIMITS AND DETAIL.
4. ANY RELOCATION OF EXISTING UTILITIES WILL BE ACCOMPLISHED BY OTHERS.

ROADWAY DESIGN HYDRAULICS
ENGINEER ENGINEER
5. UNDERCUT LIMITS SHOULD NOT EXTEND BEYOND THE PROJECT TEMPORARY CONSTRUCTOION EASEMENT LIMITS. |

6. SHEETING ON NORTH (BAY) SIDE OF BRIDGE SHALL BE REMOVED AFTER INSTALLATION OF ROCK PLATING.

7. SHEETING ON SOUTH (MARSH) SIDE OF BRIDGE SHALL BE RETAINED AFTER COMPLETION OF CONSTRUCTION.

8. LENGTH OF PIPE IS NOT TO SCALE AS SHOWN. MILEAGE IS APPROXIMATE FROM NEAREST END OF EXISTING BRIDGE. PIPE
SHALL HAVE E%’O/ MIN. COVER BENEATH SUBGRADE, NOT BE ALUMINIZED, AND NOT HAVE END TREATMENTS (RIP-RAP,
HEADWALLS, ETC)
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Consultants in Planning, Engineering, Architecture,
Construction Management and Related Services
5811 Glenwood Avenue, Suite 300
Raleigh, North Carolina 27612
BEGIN CONSTRUCTION STA. 28+70.00 STA. 19+ 65.00 END CONSTRUCTION
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